

- a. Does the contractor have to include the cost for abatement of asbestos in the bid or will the asbestos abatement be treated as a change order?

Asbestos abatement will be treated as a change order.

- b. Will removal/abatement of asbestos be required prior to owner/engineer occupancy of building or will it be done at the end prior to building demolition?

Asbestos abatement will be done at the end prior to building demolition.

- c. Will contractor be required to list receipt of clarification sheet in the bid and add this to the addendum received page and date (proposal sheet 1, item 2 where we list addendums received)?

No, the clarification sheet should be treated as responses to questions.

- d. The excel proposal document has a project completion date of April 30, 2017. Addendum #2 has a project completion date of June 30, 2017. Which controls?

Per Section 100 of ODOT specifications, the Addendum has a higher order of precedence; therefore, the June 30, 2017 completion date controls.