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Item Quantity  Price Extension Price Extension Price Extension Price Extension

1 - 614 - Maintaining Traffic - LUMP 1.00 $8,000.00 $8,000.00 $2,000.00 $2,000.00 $10,000.00 $10,000.00 $3,500.00 $3,500.00

2 - 624 - Mobilization - LUMP 1.00 $8,000.00 $8,000.00 $2,000.00 $2,000.00 $7,500.00 $7,500.00 $1,500.00 $1,500.00

3 - 642 - Edge Line, 6 inch, Type 1  - MILE 115.18 $725.00 $83,505.50 $665.00 $76,594.70 $500.00 $57,590.00 $793.00 $91,337.74

4 - 642 - Centerline, Type 1 - MILE 67.57 $715.00 $48,312.55 $895.00 $60,475.15 $920.00 $62,164.40 $832.00 $56,218.24

5 - 642 - Stop Line, Type 1 - FT 1,730.00 $4.00 $6,920.00 $3.50 $6,055.00 $5.00 $8,650.00 $8.00 $13,840.00

6 - 642 - Railroad Symbol Marking, Type 1 - EA 13.00 $400.00 $5,200.00 $200.00 $2,600.00 $325.00 $4,225.00 $415.00 $5,395.00

6 Items Totals $159,938.05 $149,724.85 $150,129.40 $171,790.98
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